SOUTH CENTER STREET IMPROVEMENT PROJECT

FROM SECOND STREET TO THIRD STREET.
IN THE CITY OF WESTMORLAND, COUNTY OF IMPERIAL, STATE OF CALIFORNIA

GENERAL NOTES:

1.

12.

13.

PROJECT WORK TO BE ACCOMPLISHED CONSISTS OF: SAWCUTTING AND
REMOVAL OF EXISTING AC PAVEMENT AND BASE MATERIAL, RECYCLING THE
MATERIAL OR HAULING TO A RECYCLER, COMPACTING THE BASE MATERIAL,

PLACING TWELVE (12) INCHES OF 1 %" AGGREGATE HOT MIX ASPHALT
PAVEMENT, ADJUSTING THE SEWER MANHOLE COVER AND MONUMENT COVER
TO GRADE, RE-STRIPING, TRAFFIC CONTROL, AND CLEANUP.

CONTRACTOR WILL NOT STORE MATERIAL, EXCESS DIRT OR EQUIPMENT IN THE RIGHT—OF-WAY
IN CASE OF MULTILANE HIGHWAYS. THE PAVEMENT SHALL BE KEPT FREE FROM ANY MUD
OR EXCAVATION WASTE FROM TRUCKS OR OTHER EQUIPMENT. ON COMPLETION OF THE WORK
ALL EXCESS MATERIAL SHALL BE REMOVED FROM THE RIGHT—OF—WAY.

CONTRACTOR SHALL PROVIDE ALL NECESSARY AND ADEQUATE SAFETY PRECAUTIONS SUCH AS
SIGNS, FLAGS, LIGHT BARRICADES AND FLAG MEN AS REQUIRED BY THE LOCAL AUTHORITIES
AND IN ACCORDANCE WITH THE CAMUTCD.

CONTRACTOR SHALL BE SOLELY RESPONSIBLE FOR AND HOLD HARMLESS THE CITY OF
WESTMORLAND, THE ENGINEER, AND THE OWNER FROM ANY CLAIMS FOR DAMAGE DONE TO
EXISTING PRIVATE PROPERTY, PUBLIC UTILITIES, OR TO THE TRAVELING PUBLIC.

THE CONTRACTOR SHALL TAKE ALL AVAILABLE PRECAUTIONS TO CONTROL DUST. THE
CONTRACTOR TO COMPLY WITH ALL STATE AND LOCAL SEDIMENT CONTROL AND AIR
POLLUTION ORDINANCES OR RULES.

BEFORE ANY MACHINE WORK IS DONE, CONTRACTOR SHALL STAKE OUT AND MARK THE ITEMS
ESTABLISHED BY THE SITE PLAN. CONTROL POINTS SHALL BE PRESERVED AT ALL TIMES
DURING THE COURSE OF THE PROJECT. LACK OF PROPER WORKING POINTS AND GRADE
STAKES MAY REQUIRE CESSATION OF OPERATIONS UNTIL SUCH POINTS AND GRADES HAVE
BEEN PLACED TO THE ENGINEER'S SATISFACTION. GENERAL CONTRACTOR'S REPRESENTATIVE
MUST APPROVE STAKED ITEMS PRIOR TO CONSTRUCTION.

CONTRACTOR TO COORDINATE ALL WORK WITH OTHER UTILITY
IN THESE PLANS (ELECTRIC, TELEPHONE, GAS, CABLE, ETC.)
OPERATIONS AND CONSTRUCTION TO BE PERFORMED.

INSTALLATIONS NOT COVERED
AND ALLOW FOR THEIR

CONTRACTOR SHALL REPAIR OR REPLACE IN-KIND ANY DAMAGE THAT OCCURS AS RESULT
OF THE WORK, AT CONTRACTOR'S OWN EXPENSE.

THE TERMS "CONTRACTOR”, "THIS CONTRACTOR” AND "SITE CONTRACTOR™ ARE DEFINED AS
"SITE WORK CONTRACTOR”.

THE TERM "PRIME CONTRACTOR”, "THIS CONTRACTOR” OR "GENERAL CONTRACTOR” SHALL
BE DETERMINED BY THE OWNER.

CONTRACTOR WILL PROTECT IN PLACE ALL SEWER MANHOLES AND WATER VALVES AND WILL
RAISE AS SPECIFIED IN CONTRACT TO LEVEL OF NEW ELEVATION OF STREET.

IN THE COURSE OF RUNOFF WATER CONTROL, THE CONTRACTOR SHALL PROTECT ALL
WATER COURSES, THE GROUNDWATER, AND ALL BODIES OF WATER FROM POLLUTION BY
FUELS, OILS, BITUMEN, OR OTHER HARMFUL MATERIALS.

CONTRACTOR TO PROVIDE POSITIVE DRAINAGE ON STREET IMPROVEMENTS AND MAINTAIN
EXISTING DRAINAGE SLOPES AND PATHS TO MATCH EXISTING GRADES.

TRAFFIC CONTROL NOTES:

12.

CONTRACTOR WILL SUBMIT A TRAFFIC CONTROL PLAN TO THE PUBLIC WORKS DIRECTOR
PRIOR TO START OF WORK.

ALL TRAFFIC CONTROL SHALL COMPLY WITH CALIFORNIA° MANUAL ON UNIFORM TRAFFIC
CONTROL DEVICES (CAMUTCD).

ALL DELINEATORS WILL BE EQUIPPED WITH A REFLECTIVE BAND FOR NIGHTTIME VISIBILITY.

FLASHING YELLOW BEACONS SHALL BE USED ON ALL C18 SIGNS AND ALL TYPE I
BARRICADES GUARDING THE WORK AREA OVERNIGHT.

ALL SIGNS SHALL BE REFLECTORIZED AND STANDARD SIZE.

ALL DELINEATORS SHALL BE 28", PORTABLE, REFLECTORIZED, AND MAINTAINED ERECT IN
POSITION AT ALL TIMES, AND SHALL BE REPAIRED OR CLEANED AS NECESSARY TO
PRESERVE THEIR APPEARANCE AND CONTINUITY.

THE CONTRACTOR SHALL MAINTAIN ON A 24-HOUR BASIS ALL SIGNS, DELINEATORS,
BARRICADES, ETC., TO ENSURE PROPER FLOW AND SAFETY OF TRAFFIC.

THE CONTRACTOR SHALL HAVE ALL SIGNS, DELINEATORS, BARRICADES, ETC., PROPERLY
INSTALLED BEFORE COMMENCING CONSTRUCTION.

ADDITIONAL TRAFFIC CONTROLS, SIGNS, DELINEATORS OR BARRICADES MAY BE REQUIRED
IN THE FIELD. THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE PLACEMENT OF ANY
ADDITIONAL DEVICES NECESSARY TO ASSURE SAFETY TO THE PUBLIC AT ALL TIMES
DURING CONSTRUCTION.

THE CONTRACTOR SHALL SHALL PROVIDE FOR SAFE PEDESTRIAN ACCESS AT ALL TIMES,
INCLUDING SPECIAL ATTENTION TO SCHOOL PEDESTRIAN TRAFFIC.

THE CONTRACTOR SHALL ENSURE THE POSTING OF "TEMPORARY NO PARKING TOW AWAY”

SIGNS DEFINING THE TIME AND DATE OF ANY SUCH RESTRICTION 72 HOURS PRIOR TO WORK.

THE CONTRACTOR SHALL NOTIFY ALL EMERGENCY AGENCIES (POLICE, FIRE, COUNTY FIRE,
SHERIFF, CHP).

THE CITY OF WESTMORLAND RESERVES THE RIGHT TO MAKE ANY NECESSARY CHANGES TO
THE TRAFFIC CONTROL DUE TO FIELD CONDITIONS AS WARRANTED, AND ALL CHANGES MUST
BE APPROVED BY THE PUBLIC WORKS DIRECTOR PRIOR TO CHANGE. CONTRACTOR WILL USE
FLAG PERSONNEL AS DEEMED NECESSARY.

CONSTRUCTION NOTES:

1. APPROVAL OF THESE PLANS BY THE PUBLIC WORKS DIRECTOR DOES NOT AUTHORIZE
ANY WORK TO BE PERFORMED UNTIL NOTICE TO PROCEED HAS BEEN ISSUED.

2. DEVIATION OR CHANGES FROM THESE SIGNED PLANS WILL NOT BE ALLOWED UNLESS THERE
IS A CONSTRUCTION CHANGE APPROVED BY THE ENGINEER.

o

CONTRACTOR SHALL PROTECT IN PLACE: WATER VALVES, SEWER MANHOLES AND COVERS,
GAS VALVES, TV OR CABLE BOXES, MONUMENTS, IID POLES AND BOXES.

4. THE CONTRACTOR SHALL TAKE ALL NECESSARY PRECAUTIONS REQUIRED TO PROTECT
ADJACENT PROPERTIES AND EASEMENTS DURING CONSTRUCTION. ANYTHING DAMAGED OR
DESTROYED SHALL BE REPLACED OR REPAIRED TO CONDITION EXISTING PRIOR TO WORK AT
THE CONTRACTOR'S COST.

5. THE LOCATION OF EXISTING UNDERGROUND UTILITIES ARE SHOWN IN APPROXIMATE LOCATION,
SUBJECT TO THE PROVISIONS OF SECTION 4215 OF THE CALIFORNIA GOVERNMENT CODE.
THE CONTRACTOR SHALL DETERMINE THE EXACT LOCATION OF ALL EXISTING UTILITES BEFORE
COMMENCING WORK. CONTACT DIG ALERT AT 811.

SPECIAL NOTES:

THE FOLLOWING NOTES ARE PROVIDED TO GIVE DIRECTIONS TO THE CONTRACTOR BY
THE PUBLIC WORKS DIRECTOR.

1. THE PUBLIC WORKS DIRECTOR OR HIS REPRESENTATIVE(S) SHALL NOT BE RESPONSIBLE
FOR THE CONTRACTOR’S FAILURE TO CARRY OUT CONSTRUCTION WORK IN ACCORDANCE
WITH THE CONTRACT DOCUMENTS, NOR SHALL THE ENGINEER BE REQUIRED TO SUPERVISE
CONDUCT OF THE WORK OF THE CONSTRUCTION PROCEDURES AND SAFETY PROCEDURES
FOLLOWED BY THE CONTRACTOR OR SUBCONTRACTORS OR THEIR RESPECTIVE EMPLOYEES
OR BY ANOTHER PERSON AT THE JOB SITE OTHER THAN THAT OF THE ENGINEER'S EMPLOYEES.

2. THE CONTRACTOR SHALL TAKE DUE PRECAUTIONARY MEASURES TO PROTECT ANY EXISTING
UTILITIES OR STRUCTURES LOCATED AT THE WORK SITE. IT IS THE CONTRACTOR’S
RESPONSIBILITY TO CONTACT THE FOLLOWING OWNERS OF UTILITIES OR STRUCTURES PRIOR
TO ANY EXCAVATION FOR VERIFICATION AND LOCATION OF UTILITIES AND NOTIFICATION OF
COMMENCEMENT OF WORK.

1. WATER/SEWER UTILITY: CITY OF WESTMORLAND (760) 344-3411
2. IMPERIAL IRRIGATION DISTRICT (POWER) (760) 339-9280
3. IMPERIAL IRRIGATION DISTRICT (WATER) (760) 339-9263
4. AT&T (800) 442-4133
5. THE GAS CO. (800) 422-4133/(800) 227-2600
6. SPECTRUM (760) 335-4800

BEFORE EXCAVATING, VERIFY LOCATION OF UNDERGROUND UTILITIES, CONTACT ALERT 72
HOURS PRIOR TO THE START OF WORK.

3. THE CONTRACTOR SHALL TAKE DUE CARE OF THE CONSTRUCTION BY MAINTAINING TRAFFIC
CONTROL AND DEVICES.

4. THE CONTRACTOR SHALL NOTIFY EACH HOME OWNER AND BUSINESS AFFECTED BY THE

CONSTRUCTION BY TYPED FLYER, NOTIFYING OF PARKING RESTRICTIONS DURING CONSTRUCTION.

FLYERS WILL BE OBTAINED THROUGH THE CITY, AND CONTRACTOR MUST COORDINATE DATE
AND TIME TO THE PUBLIC WORKS DIRECTOR AND POLICE DEPARTMENT.

5. THE CONTRACTOR SHALL MAINTAIN EXISTING DRAINAGE PATTERN. A WATER FLOW TEST SHALL
BE PERFORMED ON NEWLY CONSTRUCTED CURB & GUTTER IN THE PRESENCE OF THE

RESIDENT ENGINEER. COST FOR REMEDIAL ACTIVITIES, IF NECESSARY, SHALL BE COVERED BY
CONTRACTOR.

PROJECT DESCRIPTION:

1. PROJECT WORK TO BE ACCOMPLISHED CONSISTS OF: SAWCUTTING AND
REMOVAL OF EXISTING AC PAVEMENT AND BASE MATERIAL, RECYCLING THE
MATERIAL OR HAULING TO A RECYCLER, COMPACTING THE BASE MATERIAL
PLACING TWELVE (12) INCHES OF 1 %" AGGREGATE HOT MIX ASPHALT
PAVEMENT, ADJUSTING THE SEWER MANHOLE COVER AND MONUMENT COVER
TO GRADE, RE-STRIPING, TRAFFIC CONTROL, AND CLEANUP.

STANDARD SPECIFICATIONS:

1. STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION STANDARD SPECIFICATIONS 2018
FOR ASPHALT CONCRETE AND ROAD MATERIALS.

2. GREEN BOOK.

MUTCD:

1. ALL STRIPING AND SIGNS WILL CONFORM TO THE MUTCD 2009 EDITION
WITH REVISION NUMBERS 1 AND 2 INCORPORATED, DATED MAY 2012.

MONUMENT RESPONSIBILITY NOTE:

1. THE CONTRACTOR SHALL BE RESPONSIBLE FOR ANY MONUMENT AND/OR BENCHMARKS
WHICH WILL BE DISTURBED OR DESTROYED BY CONSTRUCTION. SUCH POINTS WILL BE
REFERENCED AND REPLACED WITH APPROPRIATE MONUMENTS BY A LICENSED LAND
SURVEYOR OR A REGISTERED CIVIL ENGINEER AUTHORIZED TO PRACTICE LAND SURVEYIING.
A CORNER RECORD OR RECORD OF SURVEY, AS APPROPRIATE, SHALL BE FILED BY THE
LICENSED LAND SURVEYOR OR REGISTERED CIVIL ENGINEER AS REQUIRED BY THE LAND
SURVEYOR'S ACT.
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ELEVATION = —164.85 .
+200.00 LEGEND:
WORK ELEVATION =  35.15 T cURG AND GUTTER
PROJECT ADDRESS: | ‘
CENTER STREET — FROM SECOND ST. TO THIRD ST. § EXIST. AC PAVEMENT _EXISTING PAVEMENT PROPOSED PAVEMENT
WESTMORLAND, CA 92281 - i ) \
LONING P EXISTING SPOT ELEVATION 12" OF NEW

R—1 (RESIDENTIAL — SINGLE FAMILY)
R—4 (RESIDENTIAL MULTI FAMILY HIGH)

TOPOGRAPHY:

VICTOR RODRIGUEZ—FERNANDEZ
P.L.S. NO. 5335

BJ ENGINEERING AND SURVEYING, INC.
341 WEST CROWN COURT, SUITE 100
IMPERIAL, CA 92251

PH: (760) 353—3552

SAWCUT LINE

PROPOSED AC PAVEMENT

ENGINEER:

JOSE J. AVILA
R.C.E. 66706

BJ ENGINEERING AND SURVEYING, INC.
341 WEST CROWN COURT, SUITE 100
IMPERIAL, CA 92251

PH: (760) 353—3552

SHEET

SHEET INDEX:

DESCRIPTION

TITLE SHEET
IMPROVEMENTS OF INTERSECTION OF CENTER ST. AND SECOND ST.

IMPROVEMENTS OF INTERSECTION OF CENTER ST. AND THIRD ST.

1. CONTRACTOR WILL PROVIDE A TRAFFIC CONTROL PLAN AT THE TIME PRIOR OF THE
2. CONTRACTOR SHALL OBTAIN CONSTRUCTION STORMWATER PERMIT FROM THE STATE
3. CONTRACTOR TO USE NON-POTABLE WATER FOR CONSTRUCTION PURPOSES ONLY,

4. THE CONTRACTOR SHALL SUBMIT MATERIALS SUBMITTALS FOR REVIEW AND

CONTRACTOR NOTES:

CONSTRUCTION BEGINNING.
OF CALIFORNIA.
POTABLE WATER WILL NOT BE ALLOWED.

APPROVAL BY THE CITY OF WESTMORELAND PUBLIC WORKS DEPARTMENT —
ENGINEERING DIVISION. THIS INCLUDES, ASPHALT, BASE, CONCRETE, SAND, PIPES,
MANHOLES, FITTINGS, LIGHTS, FIXTURES, ETC.

SITE BENCHMARK

CHIPPED " O ™ AT NORTH CURB RETURN OF THE
INTERSECTION OF THIRD ST. AND CENTER ST.

ELEVATION = 37.68

ENGINEER'S NOTE:

EXISTING PAVEMENT AND PART OF THE EXISTING BASE WILL BE
REPLACED WITH A 12" DEPTH OF NEW PAVEMENT, AT LEAST A 47
LAYER OF GRAVEL SHOULD BE UNDERNEATH OF NEW PAVEMENT, AS MINIMUM.

AC PAVEMENT

TABLE 1 EXISTING PAVEMENT STRUCTURAL SECTIONS

PREPARED FOR CITY OF WESTMORELAND BY LANDMARK CONSULTANTS, INC.

LCI PROJECT NO. LE22082

STRUCTURAL SECTION
5" OF AC OVER 11" OF AGGREGATE BASE
5" OF AC OVER 12" OF AGGREGATE BASE
4” OF AC OVER 12" OF AGGREGATE BASE
5" OF AC OVER 11" OF AGGREGATE BASE

AC PAVEMENT DETAIL 715

PER BASE MATERIAL TREATMENT (DEPTH
AND COMPACTION) SEE NOTE BELOW:

NOTE:

PER BASE MATERIAL TREATMENT FOLLOW
LANDMARK CONSULTANTS: REPORT OF PAVEMENT
EVALUATION —ADDENDUM NO. 1, DATED FEBRUARY
21, 2023, AND PAVEMENT CONSTRUCTION DETAILS
(1-8.5" BY 11" SHEETS), ATTACHED TO THIS PROJECT.

CALL BEFORE UNDERGROUND

APPROVED BY PUBLIC WORKS DIRECTOR

SERVICE ALERT

CALL: TOLL FREE
8t

CITY OF WESTMORLAND

ENGINEER OF RECORD

NO.

PLANS PREPARED UNDER THE SUPERVISION OF

REVISION DATE | BY

SOUTH CENTER STREET IMPROVEMENT PROJECT

FROM SECOND ST. TO THIRD ST

SHEET:

TITLE SHEET

You DG o RAMIRO BARAJAS PATE: o PATE: ENGINEERING & SURVEYING, INC. " = = = e, ca | DATE: 08/ BY:
NOTE: THE ENGINEER’S SEAL AFFIXED BESIDE INDICATES THAT THE METHOD OF ANALYSIS PRESENTED IS _ ) 08/08/2023 R.W.
TWO WORKING DAYS BEFORE YOU DIG R.C.E. NO.: CONSISTENT WITH ACCEPTED ENGINEERING PRACTICES AND CODE ACCEPTED DESIGN VALUES AND THAT THIS Phone (760) 353-3552 341 WEST CROWN CT, STE 100 CLIENT: )
ENGINEER IS ONLY RESPONSIBLE FOR THE DESIGN OF CIVIL ENGINEERING WORK SHOWN ON THIS PLAN. Fax (760) 353-3751 IMPERIAL, CA 92251 . CITY OF WESTMORLAND JOB NO.: 23065
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LEGEND: DEMOLITION KEYNOTES: ]
— — — ———  ROAD RIGHT OF WAY LINE A\ SANCUT EXISTING PAVEMENT RENOVE, AND DISPOSE OF EXIST. AC |
LOCATION: AS INDICATED ON PLANS ] |
-~~~ EXIST. CURB AND GUTTER /B\ EXIST. MONUMENT, PROTECT IN PLACE. 800
/4 EXIST. AC PAVEMENT RIGHT OF WY
¥ EXISTING SPOT ELEVATION CONSTRUCTION KEYNOTES:
Tooneesseansanaas SAWCUT LINE (1) CONSTRUCT AC PAVEMENT, 12 INCHES DEPTH PER DETAIL oo @
PROPOSED AC PAVEMENT (2) ADJUST TO GRADE EXIST. SEWER MANHOLE, AS NECESSARY
-4 SITE BENCHMARK
CHIPPED D " AT NORTH CURB RETURN OF THE
INTERSECTION OF THIRD ST. AND CENTER ST.
ELEVATION = 37.68
APPROVED BY PUBLIC WORKS DIRECTOR ENGINEER OF RECORD NO. REVISION DATE | BY SOUTH CENTER STREET IMPROVEMENT PROJECT | steer
FROM SECOND ST. TO THIRD ST N

PLANS PREPARED UNDER THE SUPERVISION OF

CALL BEFORE  UNDERGROUND

OF SOUTH CENTER ST. AND SECOND ST.| =

CITY OF WESTMORLAND

,
|
|
7
|
|
7
7
|
R.C.E. NO.: |
, THE DESIGN OF CIVIL ENGINEERING WORK SHOWN ON THIS PLAN.

,
7
7
_\, SERVICE ALERT |

Z 4

X CALL: TOLL FREE |

2 &

811 BY: DATE: BY: DATE:
YOU DIG RAMIRO BARAJAS | ENGINEERING & SURVEYING, INC. | ¢ o1y oF wesTmoRLAND, Ca | P4TE 08/08,/2023| RW.
| NOTE: THE ENGINEER'S SEAL AFFIXED BESIDE INDICATES THAT THE METHOD OF ANALYSIS PRESENTED IS CONSISTENT WITH Phone (760) 353-3552 341 WEST CROWN CT, STE 100
TWO WORKING DAYS BEFORE YOU DIG W ACCEPTED ENGINEERING PRACTICES AND CODE ACCEPTED DESIGN VALUES AND THAT THIS ENGINEER IS ONLY RESPONSIBLE FOR Fax (760) 353-3751 IMPERIAL, CA 92251 | CLENT: CITY OF WESTMORLAND JOB NO.: 93065
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TABLE 1: EXISTING PAVEMENT STRUCTURAL SECTIONS
PREPARED FOR CITY OF WESTMORELAND BY LANDMARK CONSULTANTS,
LCI PROJECT NO. LE22082
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CHIPPED :D " AT NORTH CURB RETURN OF THE
INTERSECTION OF THIRD ST. AND CENTER ST. CENTER STREET SECTION A-A" (12+65¢)
ELEVATION = 37.68 NOT TO SCALE
CALL BEFORE APPROVED BY PUBLIC WORKS DIRECTOR ENGINEER OF RECORD NO. REVISION DATE BY SOUTH CENTER STREET IMPROVEMENT PROJECT

UNDERGROUND

_\, SERVICE ALERT
\A.‘ CALL: TOLL FREE
¥

YOU DIG
TWO WORKING DAYS BEFORE YOU DIG

811 BY:

CITY OF WESTMORLAND

[

|

|

|

|

|

DATE: W

RAMIRO BARAJAS |
|

|

PLANS PREPARED UNDER THE SUPERVISION OF

BY: DATE:

R.C.E. NO.:

NOTE: THE ENGINEER'S SEAL AFFIXED BESIDE INDICATES THAT THE METHOD OF ANALYSIS PRESENTED IS CONSISTENT WITH
ACCEPTED ENGINEERING PRACTICES AND CODE ACCEPTED DESIGN VALUES AND THAT THIS ENGINEER IS ONLY RESPONSIBLE FOR
THE DESIGN OF CIVIL ENGINEERING WORK SHOWN ON THIS PLAN.

FROM SECOND ST. TO THIRD ST.

IMPROVEMENTS OF INTERSECTION
OF SOUTH CENTER ST. AND THIRD ST.

SHEET w

OF: w

ENGINEERING & SURVEYING, INC.

IN THE CITY OF WESTMORLAND, CA
Phone (760) 353-3552 341 WEST CROWN CT, STE 100

DATE:

08/08,/2023

BY:
R.W.

CLIENT:

Fax (760) 353-3751 IMPERIAL, CA 92251 CITY OF WESTMORLAND

JOB NO.:

23-065




